STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 12/ 08/ 05 I N SAN DI EGO COUNTY AT VARI QUS 12/ 12/ 05
CONTRACT NUMBER 11- 091604 LOCATI ONS CONTRACT CODE 'C '
LOCATI ON 11- SD- 5530- 29 CONTRACT | TEMS

MODI FY EXI STI NG DRAI NAGE FACI LI TI ES FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 8 FUND TOTAL HA23 220, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF BI DDERS 1 ENG NEERS EST 185, 985. 00 AMOUNT OVER 50, 315. 00 PERCENT OVER EST 27. 05
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 236, 300. 00 1 BEADOR CONSTRUCTI ON COVPANY 951 674-7352 SB PREF CLAI MED
I NC 00720483
26320 LESTER CI RCLE FAX 951 674-7495

CORONA  CA 92883



11- 091604
11- SD- 5530 SUMMARY OF
12/ 08/ 05

LI' ST OF

Bl DDER | D NAME AND ADDRESS

REMAI NI NG BI DDERS
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 2
12/ 12/ 05

01 ATLAS FENCE COVPANY
SAN DI EGO CA

BEADOR AND SON CONSTRUCTI ON | NC
CORONA CA

I TEM5S 6, 7 AND 26 THRU 28

I TEMS 2 THRU 4 (PARTI AL)



11- 091604 Bl D245

11- SD- 5530 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
12/ 08/ 05 12/ 12/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 3, 300. 00 3, 300. 00
3 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 4, 500. 00 9, 000. 00
4 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 2,750. 00 2,750. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWVP SUM 2,750. 00 2,750. 00
6 150608 REMOVE CHAI'N LI NK FENCE M 13 85. 00 1, 105. 00
7 150676 REMOVE CABLE RAI LI NG M 3.8 350. 00 1, 330.00
8 037862 REMOVE ROCK SLOPE PROTECTI ON VB 80 175. 00 14, 000. 00
9 037863 MODI FY PRETREATMENT VAULT EA 1 4, 000. 00 4, 000. 00
10 037864 MODI FY OQUTLET STRUCTURE EA 1 12, 500. 00 12, 500. 00
11 037865 MODI FY STORM FI LTER VAULT EA 3 3, 500. 00 10, 500. 00
12 153210 REMOVE CONCRETE VB 3.3 1, 200. 00 3, 960. 00
13 153214 REMOVE CONCRETE CURB M 8 500. 00 4, 000. 00
14 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
15 190101 ROADWAY EXCAVATI ON VB 60 150. 00 9, 000. 00
16 198001 | MPORTED BORROW VB 100 110. 00 11, 000. 00
17 390101 ASPHALT CONCRETE TONN 21 400. 00 8, 400. 00
18 037866 GRI ND EXI STI NG CONCRETE FLOOR MR 48 92. 00 4,416. 00
19 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 44 425. 00 18, 700. 00
20 037867 ETHYLENE PROPYLENE DI ENE MONOVER GASKET M 230 15. 00 3, 450. 00
21 681066 150 MM PLASTI C PI PE M 33 170. 00 5, 610. 00
22 037868 GROSS SOLI DS REMOVAL DEVI CE EA 1 16, 500. 00 16, 500. 00
23 705500 AUTOVATI C DRAI NAGE GATE EA 1 3, 000. 00 3, 000. 00
24 037869 MAI NTENANCE RAMP EA 1 41, 629. 00 41, 629. 00
25 731501 M NOR CONCRETE ( CURB) VB 1.5 2,200. 00 3, 300. 00
26 (S) 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 8 350. 00 2, 800. 00
27 (S) 037870 CHAI N LI NK GATE (TYPE CL-1. 8) EA 1 2, 600. 00 2, 600. 00
28 037871 BOLLARD EA 2 850. 00 1, 700. 00
29 999990 MOBI LI ZATI ON LS LUWVP SUM 23, 000. 00 23, 000. 00

TOTAL 236, 300. 00



